STATE OF CALI FORNI A

Bl D OPENI NG DATE 09/ 12/ 02
CONTRACT NUMBER 08-334834
LOCATI ON 08- Rl V-91-20. 3/ 21. 6
08-RIV-60-11.5/12.1
DB GOALS

PROPGOSALS | SSUED 27 FUND TOTAL HB4C

NUMBER OF BI DDERS 11 ENG NEERS EST

B

PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D
1 14, 208, 872. 86 5
2 15, 741, 889. 00 10
3 16, 071, 966. 00 6
4 16, 287, 393. 10 4
5 17,192, 000. 00 1

D

SUMMARY

I'N RI VERSI DE COUNTY | N RI VERSI DE AT

DI SADVANTAGED BUSI NESS ENTERPRI SE -
20, 332, 000

22,200, 000.00 AMOUNT UNDER

VARI QUS LOCATI ONS

W DEN BRI DGES

10. 0%

7,991, 127. 14

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

09/ 16/ 02
CONTRACT CODE "A '
174 CONTRACT | TEMS

FEDERAL AlD ACNH X065-(075)E

TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SEMA CONSTRUCTI ON | NC

2 SQUTH PO NTE DRI VE STE 295
LAKE FOREST CA 92630

Rl VERSI DE CONSTRUCTI ON COVPANY

I NC
P O BOX 1146
RI VERSI DE CA 92502

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

STEVE P RADGCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

WASHI NGTON GROUP | NTERNATI ONAL

I NC
P O BOX 600
H GHLAND CA 92346

FAX

FAX

FAX

FAX

FAX

949 470- 0500
00657770
949 829-0100

909 682-8308
00266222
909 682-8350

909 684-5360
00140069
909 788-2449

714 835-4612
00484452
714 835-2186

909 425-4200
00000178
909 862-8433

365

PERCENT UNDER EST 36. 00



08- 334834
08-RI V-91-2
09/ 12/ 02

10

11

17,227, 423.

17, 290, 033.

18, 064, 651.

18, 091, 921.

18, 113, 029.

18, 192, 672.

50

00

00

70

30

54

11

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA 92334

F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92083-8831

SHI MM CK CONSTRUCTI ON COVPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

BALFOUR BEATTY CONSTRUCTI ON

I NC

1255 EAST HI GHLAND AVE STE 212
SAN BERNARDI NO CA 92404

FAX

FAX

FAX

FAX

FAX

FAX

562 929-1128
00000088
562 929-3799

909 350- 3535
00247770
909 350-9049

760 727-9767
00772589
760 727-9803

510 293-1100
00594575
510 293-1110

916 334-1221
00286430
916 334-0562

909 886-6823
00664318
909 886- 0494

Bl D245
PAGE 2
09/ 16/ 02



08- 334834
08-RI V-91-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

09/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
Rl VERSI DE CA

ALL AMERI CAN ASPHALT
CORONA CA

HARBOR COVPANI ES
SAN BERNARDI NO CA

I AFD
CORONA CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

SCHNABEL FOUNDATI ON
ENCI NO CA

SUDHAKAR CO
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

FENCE ( PARTI AL)

COLD PLANE, DI KE AND ASPHALT CONCRETE ( PARTI AL)

BRI DGE REMOVAL ( PARTI AL)

CAST I N DRI LLED HOLE ( PARTI AL)

METAL BEAM GUARD RAI L BARRI ER RAIL SI GN STRUCTURE ( PARTI AL)

ELECTRI CAL ( PARTI AL)

LANDSCAPI NG

SO L NAIL, TIE BACKS AND SHOTCRETE ( PARTI AL)

STRI PI NG ( PARTI AL)

REBAR ( PARTI AL)



08- 334834 Bl D245

08-RI V-91-2 PAGE 4

09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 C G O CONSTRUCTI ON CLEARI NG ( PORTI ON)
RANCHO CUCAMONGA CA
CTM CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CROWN FENCE FENCE AND METAL BEAM GUARD RAI L
SANTA FE SPRI NGS CA
DSI PRESTRESSI NG ( PARTI AL)
LONG BEACH CA
HARBER COVPANI ES BRI DGE DEMOLI TI ON ( PARTI AL)
SAN BERNARDI NO CA
I AFD CAST I N DRI LLED HOLE PI LE AND STEEL PI LE ( PORTI ON)
CORONA CA
MARI NA LANDSCAPE ERCSI ON CONTRCL ( PARTI AL)
ANAHEI M CA
MODERN ALLOYS SI GN STRUCTURES ( PARTI AL)
STANTON CA
MOCRE ELECTRI CAL ELECTRI CAL ( PORTI ON)
CORONA CA
POVEROY PRECAST G RDERS
PERRI S CA
R K ALLEN LANDSCAPE LANDSCAPE

Pl SMO BEACH CA
CONTI NUED ON NEXT PAGE



08- 334834
08-RI V-91-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

09/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

SCHNADEL
ENCI NO CA

SUDHAKAR
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

SO L NAIL AND ANCHORS ( PARTI AL)

STRI PI NG

REI NFORCEMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALL AMERI CAN
CORONA CA

CGO
CORONA CA

COOPER
TUSTIN CA

GOLDENWEST
VEESTM NSTER CA

HARBER
SAN BERNADI NO CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

I AFD
CORONA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVI NG

CLEARI NG

VEDI AN RAI L

FENCE

DEMOLI TI ON

ELECTRI CAL

DRI VEN PI LE AND CAST I N DRI LLED HOLE PI LE



08- 334834
08-RI V-91-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
09/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MODERN ALLOYS
STANTON CA

POVEROY
PERRI S CA

R K ALLEN
Pl SMO BEACH CA

R MD
BLOOM NGTON CA

RUBEN PASTRAN
DI AMOND BAR CA

SCHANBAL
ENCI NO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

SI GN STRUCTURES

PRECAST G RDERS

LANDSCAPI NG

REBAR

SEVER AND STORM DRAI N

SO L NAILS AND Tl EBACK WALL ( PORTI ON)

CONSTRUCTI ON AND ROADSI DE SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A T CURD
RI ALTO CA

ALL AMERI CAN
CORONA CA

CONTI NUED ON NEXT PAGE

PRECAST G RDERS

ASPHALT CONCRETE PAVI NG



08- 334834
08-RI V-91-2
09/ 12/ 02
LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

09/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CGO
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CROWN FENCE
SANTA FE SPRI NGS CA

DI VERSI FI ED
W NCHESTER CA

HARBER
SAN BERNADI NO CA

HYDRO SPROUT
ESCONDI DO CA

I NTRA AVERI CAN
CORONA CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

R MD
BLOOM NGTON CA

SAMRCD
LANCASTER CA
CONTI NUED ON NEXT PAGE

CLEAR AND GRUB

CONCRETE BARRI AR BRI DGE

FENCI NG

LANDSCAPE

DEMOLI TI ON

ERCSI ON CONTRCL

CAST IN DRI LLED HOLE AND PI LI NG

H GHWAY CONCRETE BARRI ER AND OVERHEAD SI GNS

ELECTRI CAL

REBAR

CURB AND GUTTER



08- 334834 Bl D245
08-RI V-91-2 PAGE 8
09/ 12/ 02 09/ 16/ 02

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SCHNABEL SO L NAIL AND Tl EBACK

ENCI NO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
NI POMO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE FENCE

Rl VERSI DE CA
ANDERSON DRI LLI NG CAST IN DRI LLED HCLE
LAKESI DE CA
AVAR PRESTRESSI NG, SHOTCRETE, SO L NAIL AND TI E BACK ANCHORS
CAMPBELL CA
CALMEX ASPHALT CONCRETE DI KE AND ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
FOUNDATI ON DRI VEN PI LE
FONTANA CA
HARBOR BRI DGE REMOVAL
SAN BERNANDI O CA
J V LANDCLEARI NG CO CLEAR AND GRUB
SAN DI MAS CA
MODERN ALLOYS CONCRETE BARRI ER, METAL BEAM GUARD RAI L AND SI GN STRUTURE
STANTON CA

CONTI NUED ON NEXT PAGE



08- 334834
08-RI V-91-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
09/ 16/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MOCRE ELECTRI CAL
CORONA CA

POVEROY
PERRI S CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

R MD
BLOOM NGTON CA

SAVRCD CORPCRATI ON
LANCASTER CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUDHAKAR
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

PRE CAST G RDER

LANDSCAPE AND ERCSI ON CONTRCL

REBAR

M SCELLANEQUS CONSTRUCTI ON M NOR CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA AND ROADSI DE Sl GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ALCORN FENCE
Rl VERSI DE CA

ANDERSON DRI LLI NG
LAKESI DE CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CONTI NUED ON NEXT PAGE

FENCI NG

CAST IN DRI LLED HOLE

CLEAR AND GRUB



08- 334834 Bl D245

08-RI V-91-2 PAGE 10

09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 C T M CONSTRUCTI ON CONCRETE BARRI ER
RANCHO CORDOVA CA
DS STRESSI NG
LONG BEACH CA
DI VERSI FI ED LANDSCAPE LANDSCAPE
W NCHESTER CA
| MPERI AL | NDUSTRI ES COATI NGS PAI NTI NG
GRAND TERRACE CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
POVEROY PRECAST
FONTANA CA
SCHNABLE TI E BACKS
ENCI NO CA
SUDHAKAR STRI PI NG
RIALTO CA
UNI TED STEEL PLACERS REBAR

RANCHO CUCAMONGA CA



08- 334834 Bl D245

08-RI V-91-2 PAGE 11

09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALL AVERI CA ASPHALT
CORONA CA

CGO
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

COOPER
TUSTIN CA

DSI
LONG BEACH CA

GOLDEN WEST
WESTM NI STER CA

HARBER
SAN BERNARDI NO CA

I NTRA AMERI CA FOUNDATI ON DRI LLI NG

CORONA CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

POVEROY
PERRI' S CA

CONTI NUED ON NEXT PAGE

COLD PLANE AND ASPHALT CONCRETE PAVI NG ( PORTI ON)

CLEAR AND GRUB ( PORTI ON)

FORM AND POUR CONCRETE BARRI ER ( PORTI ON)

CONCRETE BARRI ER MEDI AN ( PORTI ON)

POST TENSI ONS ( PORTI ON)

CABLE RAI LI NG, CHAIN LI NK RAIL AND FENCE ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

PI LE AND CAST I N DRI LLED HOLE ( PORTI ON)

METAL BEAM GUARD RAI L AND SI GN STRUCTURE ( PORTI ON)

ELECTRI CAL ( PORTI ON)

PRECAST G RDERS ( PORTI ON)



08- 334834
08-RI V-91-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 12
09/ 16/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

R K ALLEN
Pl SMO BEACH CA

R MD
BLOOM NGTON CA

SCHNABEL
ENCI NO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

VESTERN
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL, LANDSCAPE AND | RRI GATI ON ( PORTI ON)

REBAR ( PORTI ON)

SHOTCRETE, SOLDI ER NAILS AND Tl E BACKS ( PORTI ON)

CONSTRUCTI ON AREA AND ROADSI DE SI GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

JO NT STEEL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

A T CURD
RI ALTO CA

ALCORN FENCE
Rl VERSI DE CA

ALL AVERI CAN ASPHALT
CORONA CA

CGO
RANCHO CUCAMONGA CA

CONTI NUED ON NEXT PAGE

PRECAST CONCRETE G RDERS AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

CLEAR AND GRUB AND RELATED ( PARTI AL)



08- 334834
08-RI V-91-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 13

09/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

HARBOR COVPANY | NC
SAN BERNARDI NO CA

I AFD
CORONA CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

MOORE ELECRI CAL
CORONA CA

SAMRCD
LANCASTER CA

SCHNABLE
ENCI NO CA

STATEW DE SAFETY AND SI GNS
PONAY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

LANDSCAPI NG AND ERCSI ON CONTROL AND RELATED ( PARTI AL)

REMOVALS AND RELATED ( PARTI AL)

CAST IN DRILLED HCOLE PILES, STEEL PI LI NGS AND RELATED ( PART

CONCRETE BARRI ERS, OVERHEAD S| GNS AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

M NOR CONCRETE, M SCELLANEQUS CONSTRUCTI ON ( PARTI AL)

SO LS NAILS, TIE BACK ANCHORS AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA AND ROADSI DE SI GNS AND RELATED ( PARTI AL)

REI NFORCI NG STEEL AND RELATED ( PARTI AL)



08- 334834 Bl D245

08-RI V-91-2 PAGE 14

09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ALCORN FENCE FENCE
64445 PEDLEY RD
RI VERSI DE CA 92519

ALL AMERI CAN PAVI NG

CORONA CA

ANDERSCN CAST I N DRI LLED HCOLE
CHI NO CA

CTM BARRI ER

RANCHO CORDOVA CA

CONRAD CONSTRUCTCRS PRECASTERS
2584 N LOCUST AVE
RIALTO CA 92376

DSI PRESTRESSI NG
2154 S ST
LONG BEACH CA 90805

DI VERSI FI ED LANDSCAPE LANDSCAPI NG
33801 WASHI NGTON ST
W NCHESTER CA 92596

PENHALL COVPANY DEMOLI TI ON
1801 PENHALL WAY
ANAHEI M CA 92803

SAMROD CORPORATI ON FLATWORK
151 E AVE STE 8
LANCASTER CA 93535

CONTI NUED ON NEXT PAGE



08- 334834 Bl D245
08-RI V-91-2 PAGE 15
09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 SCHNABEL FOUNDATI ON CO TI EBACKS, SO L NAIL AND SHOTCRETE
18075 VENTURA BLVD
ENCI NO CA 91316
STEI NY ELECTRI C ELECTRI C
CORONA CA
SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD AVE
RIALTO CA 92376
UNI TED STEEL PLACERS REBAR
10600 TRADEMARK PKWY STE 412
RANCHO CUCAMONGA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ALCORN FENCE SI GN STRUCTURES

CONTI NUED

Rl VERSI DE CA

ALL AMERI CAN
CORONA CA

AVAR
CAVPBELL CA

CTM
RANCHO CORDOVA CA

COLUMBI A FENCE
FRESNO CA
ON NEXT PAGE

PAVI NG

SO L NAILS, TIE BACKS AND SHOTCRETE

BARRI ER RAI L

FENCE AND METAL BEAM GUARD RAI L



08- 334834
08-RI V-91-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 16

09/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

HARBER
SAN BERNADI NO CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

POVEROY
PERRI S CA

R K ALLEN
Pl SMO BEACH CA

RUBEN PASTRAN CONSTRUCTI ON
DI AMOND BAR CA

SAMRCD
LANCASTER CA

STATEW DE SAFETY AND SI GNS
POMAY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

BRI DGE REMOVAL

TYPE 60 RAIL

ELECTRI C

PRECAST G RDERS

LANDSCAPE AND ERCSI ON CONTRCL

UNDERGROUND

M NOR CONCRETE

SI GNS

REI NFCRCI NG AND REBAR



08- 334834
08-RI V-91-2
09/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 17

09/ 16/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A T CURD
RI ALTO CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CALMEX
Rl VERSI DE CA

COLUMBI A FENCE CO
FRESNO CA

HARBER
SAN BERNARDI NO CA

I AFD
CORONA CA

| MPERI AL | NDUSTRI AL COATI NGS
GRAND TERRACE CA

MOORE ELECTRI C
CORONA CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

CONTI NUED ON NEXT PAGE

MASONRY WALL

PRECAST G RDERS

CLEAR AND GRUB

BARRI ER RAI L

ASPHALT CONCRETE PAVI NG

FENCI NG AND RAI LI NG

DEMOLI TI ON

CAST IN DRI LLED HOLE PILES

COATI NGS

ELECTRI CAL

LANDSCAPI NG



08- 334834 Bl D245

08-RI V-91-2 PAGE 18

09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 R M D REBAR | NC ' REBAR

BLOOM NGTON CA
SAMROD M NOR CONCRETE AND M SCELLANEQOUS CONCRETE AND GUTTER
LANCASTER CA
SCHNABEL SHOTCRETE, TIE BACK WALL AND SO L NAIL
ENCI NO CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
SUDHAKAR STRI PI NG

RI ALTO CA



08- 334834 Bl D245

08-RI V-91- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 19
09/ 12/ 02 09/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 240 4, 500. 00 1, 080, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 900. 00* 2, 900. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 87, 000. 00* 87, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 80, 000. 00* 80, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 190, 000. 00* 190, 000. 00
7 (S) 024464 FLASHI NG ARROW SI GN EA 6 990. 00 5, 940. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 38 40. 00 1, 520. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,610 4.29 11, 196. 90
10 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 220 41.00 9, 020. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 57 47.00 2,679. 00
12 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 58 831. 00 48, 198. 00
13 (S) 120300 TEMPORARY PAVENMENT MARKER EA 86 4.00 344. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 15 2,000. 00 30, 000. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 360 60. 48 82, 252. 80
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 210 199. 00 41, 790. 00
17 (S) 129150 TEMPORARY TRAFFI C SCREEN M 4, 360 6. 68 29, 124. 80
18 129510 TEMPORARY RETAI NI NG WALL M2 225 190. 00 42, 750. 00
19 150305 OBLI TERATE SURFACI NG MR 5, 240 5. 00 26, 200. 00
20 150608 REMOVE CHAI N LI NK FENCE M 1, 600 6. 48 10, 368. 00
21 150662 REMOVE METAL BEAM GUARD RAI LI NG M 30 20. 00 600. 00
22 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1, 500 3.10 4, 650. 00
23 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 680 1.29 2,167.20
24 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 80 2.00 160. 00
25 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 66 20. 00 1, 320. 00
26 024465 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 44 20. 00 880. 00
( YELLOW
27 150722 REMOVE PAVEMENT MARKER EA 640 .78 499. 20
28 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 18 115. 00 2, 070. 00
29 150760 REMOVE S| GN STRUCTURE EA 1 6, 200. 00 6, 200. 00
30 150763 REMOVE S| GN PANEL EA 7 57.00 399. 00
31 150767 REMOVE BRI DGE MOUNTED S| GN EA 3 3, 600. 00 10, 800. 00
32 150771 REMOVE ASPHALT CONCRETE DI KE M 150 12. 00 1, 800. 00
33 150805 REMOVE CULVERT M 160 63. 00 10, 080. 00
34 150820 REMOVE | NLET EA 8 550. 00 4, 400. 00
35 150821 REMOVE HEADWAL L EA 1 1, 500. 00 1, 500. 00
36 150826 REMOVE NMANHOLE EA 1 550. 00 550. 00



08- 334834 Bl D245

08-RI V-91- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 20
09/ 12/ 02 09/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 150828 REMOVE JUNCTI ON BOX EA 1 1, 000. 00 1, 000. 00
38 024466 REMOVE ABANDONED GAS LI NE M 60 80. 00 4, 800. 00
39 024467 REMOVE ABANDONED ELECTRI C VAULT EA 1 550. 00 550. 00
40 150841 REMOVE SEVER Pl PE M 80 40. 00 3, 200. 00
41 150860 REMOVE BASE AND SURFACI NG VB 470 19. 00 8, 930. 00
42 151224 REMOVE DELI NEATOR EA 10 20. 00 200. 00
43 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 1,530 23. 83 36, 459. 90
44 151278 SALVAGE DOUBLE METAL BEAM BARRI ER M 470 31. 00 14, 570. 00
45 151540 RECONSTRUCT CHAI N LI NK FENCE M 480 10. 00 4, 800. 00
46 152300 RESET OBJECT MARKER EA 4 51. 00 204. 00
47 152316 RESET ROADSI DE SI GN (ONE POST) EA 43 141. 90 6, 101. 70
48 152317 RESET ROADSI DE SI GN ( TWD POST) EA 3 230. 00 690. 00
49 152325 RESET ROADSI DE SI GN ( STRAP AND SADDLE EA 5 110. 00 550. 00

BRACKET METHOD)
50 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 6 110. 00 660. 00
51 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 1 320. 00 320. 00
52 152475 ADJUST SEWER MANHOLE EA 2 970. 00 1, 940. 00
53 152604 MODI FY | NLET EA 6 1, 800. 00 10, 800. 00
54 152610 MODI FY MANHOLE EA 1 1, 500. 00 1, 500. 00
55 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 690 21. 00 14, 490. 00
(30 MM MNAXI MUM)

56 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 660 14. 00 9, 240. 00
57 153218 REMOVE CONCRETE S| DEVALK M2 310 14. 00 4,340. 00
58 153220 REMOVE CONCRETE ( CHANNEL) VB 2 610. 00 1, 220. 00
59 157550 BRI DGE REMOVAL LS LUMP SUM 119, 200. 00* 119, 200. 00
60 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 35, 000. 00* 35, 000. 00
61 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 25, 500. 00* 25, 500. 00
62 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 4, 500. 00* 4, 500. 00
63 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 130, 000. 00* 130, 000. 00
64 190101 ROADWAY EXCAVATI ON VB 9, 320 7.96 74,187. 20
65 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 4,996 19. 50 97, 422. 00
66 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 13, 516 22.31 301, 541. 96
67 (F) 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) VB 170 62. 00 10, 540. 00
68 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAI L WALL) MB 830 63. 00 52, 290. 00
69 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 4,981 30. 50 151, 920. 50
70 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 15, 345 20. 00 306, 900. 00
71 (F) 193026 STRUCTURE BACKFI LL (Tl EBACK WALL) VB 11 232.73 2,560. 03
72 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 69 108. 60 7,493. 40
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 266 50. 00 13, 300. 00
74 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 1, 482 49.71 73, 670. 22
VALL)
75 (F) 197020 EARTH RETAI NI NG STRUCTURE M2 4,333 259. 70 1, 125, 280. 10
76 (S) 197060 SO L NAI L ASSEMBLY M 3,472 45. 00 156, 240. 00
77 198001 | MPORTED BORROW VB 76, 600 2.80 214, 480. 00
78 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 170, 000. 00* 170, 000. 00
79 (S) 024468 ROCK BLANKET (TYPE 1) MR 260 36. 00 9, 360. 00
80 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 8 180. 00 1, 440. 00
81 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 200 .52 1, 664. 00
82 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 46 60. 00 2, 760. 00
83 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 600 1. 00 600. 00
84 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 600 1.14 1, 824. 00
85 (S) 204031 TRANSPLANT PALM TREE EA 10 1, 700. 00 17, 000. 00
86 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 13, 000. 00* 13, 000. 00
87 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00
88 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 88, 000. 00* 88, 000. 00
89 (S) 208733 300 MM CORRUGATED HI GH DENSI TY M 15 257. 28 3, 859. 20
POLYETHYLENE Pl PE CONDUI T
90 260201 CLASS 2 AGGREGATE BASE VB 1,970 34. 22 67, 413. 40
91 390155 ASPHALT CONCRETE ( TYPE A) TONN 5,110 62. 05 317, 075. 50
92 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 120 21. 00 2,520. 00
93 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 0.6 517. 08 310. 25
94 490511 FURNI SH STEEL PILING (HP 250 X 85) M 3, 600 36. 67 132, 012. 00
95 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 256 500. 00 128, 000. 00
96 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 551 138. 00 214, 038. 00
Pl LI NG
97 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 64, 000. 00* 64, 000. 00
98 (S) 500050 TI EBACK ANCHOR EA 70 1, 008. 31 70, 581. 70
99 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 049 134. 66 141, 258. 34
100 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3,284 384. 05 1, 261, 220. 20
101 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 6, 149 276. 42 1, 699, 706. 58
102 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 769 330. 00 253, 770. 00
103 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 477 340. 00 162, 180. 00
(TYPE N)
104 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 4 350. 00 1, 400. 00
105 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 86 1,197. 09 102, 949. 74
106 (F) 511035 ARCHI TECTURAL TREATNMENT M2 5, 057 172.05 870, 056. 85
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

107 511106 DRI LL AND BOND DOWEL M 208 200. 00 41, 600. 00

108 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 9, 100. 00 54, 600. 00
G RDER (20 M- 25 M

109 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 14 9, 851. 42 137, 919. 88
G RDER (25 M- 30 M

110 (S) 512234 FURNI SH PRECAST PRESTRESSED CONCRETE EA 18 11, 978. 43 215, 611. 74
G RDER (30 M- 35 M

111 (S) 512235 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 13, 545. 70 54, 182. 80
G RDER (35 M- 40 M

112 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 42 2,177.77 91, 466. 34
G RDER

113 (S) 519120 JONT SEAL (MR 15 MV) M 124 99. 00 12, 276. 00

114 (S) 519144 JONT SEAL (MR 50 MV M 55 255. 78 14, 067. 90

115 ( SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 533, 500 .94 501, 490. 00

116 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 441, 954 1.10 486, 149. 40

117 (F) 530100 SHOTCRETE MB 184 560. 00 103, 040. 00

118 (S) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 5, 770 6. 66 38, 428. 20
W TH WALKWAY)

119 (S) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 5, 770 3.32 19, 156. 40
W TH WALKWAY)

120 (S) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 5, 600 7.50 42, 000. 00

121 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 5, 600 1.61 9, 016. 00

122 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 7 1, 900. 00 13, 300. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

123 (S) 566011 ROADSI DE SI GN - ONE POST EA 7 90. 00 630. 00

124 (S) 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 130. 00 650. 00
METHOD)

125 (S) 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 6 110. 00 660. 00
EXI STI NG POST

126 (S) 568023 I NSTALL ROADSI DE SI GN EA 2 320. 00 640. 00
(LAM NATED WOOD BOX POST)

127 620910 450 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 50 243. 53 12, 176. 50

128 620911 450 MM ALTERNATI VE Pl PE CULVERT (TYPE B) M 40 313. 73 12, 549. 20

129 620913 600 MM ALTERNATI VE Pl PE CULVERT M 320 200. 00 64, 000. 00

130 650069 450 MM REI NFORCED CONCRETE Pl PE M 47 232.94 10, 948. 18

131 650075 600 MV REI NFORCED CONCRETE Pl PE M 5 250. 00 1, 250. 00

132 650077 750 MM RElI NFORCED CONCRETE PI PE M 5 280. 00 1, 400. 00

133 650079 900 MM REI NFORCED CONCRETE Pl PE M 4 420. 00 1, 680. 00
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NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
134 700657 900 MM CORRUGATED STEEL Pl PE | NLET M 5 1, 000. 00 5, 000. 00
(1.63 MV THI CK)
135 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 6 530. 00 3, 180. 00
136 731502 M NOR CONCRETE (M SCELLANEQUS VB 310 350. 00 108, 500. 00
CONSTRUCTI ON)
137 (F) 731517 M NOR CONCRETE ( GUTTER) M 666 19. 00 12, 654. 00
138 (S) 750001 M SCELLANEQUS | RON AND STEEL KG 4,760 2.65 12, 614. 00
139 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 110 16. 00 1, 760. 00
140 (S) 802592 2.4 M CHAIN LI NK GATE (TYPE CL-1.8) EA 6 260. 00 1, 560. 00
141 820107 DELI NEATOR ( CLASS 1) EA 13 70. 00 910. 00
142 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 150 59. 00 8, 850. 00
143 ( SF) 833031 CHAI N LI NK RAI LI NG (TYPE 6) M 151 36. 00 5, 436. 00
144 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 179 36. 00 6, 444. 00
145 833080 CONCRETE BARRI ER ( TYPE K) M 3, 240 52. 04 168, 609. 60
146 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 169 260. 00 43, 940. 00
147 ( SF) 839521 CABLE RAI LI NG M 1,153 25. 85 29, 805. 05
148 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 3 1, 300. 00 3, 900. 00
149 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 623 270. 00 168, 210. 00
150 (F) 839713 CONCRETE BARRI ER ( TYPE 60SE) M 440 290. 00 127, 600. 00
151 (F) 049099 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 857 130. 00 111, 410. 00
152 (F) 049100 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 30 188. 36 5, 650. 80
153 (F) 839721 CONCRETE BARRI ER ( TYPE 732A) M 481 140. 00 67, 340. 00
154 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 410 26. 00 10, 660. 00
155 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 900 2.10 1, 890. 00
( SPRAYABLE)
156 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 7,910 .52 4,113.20
157 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 590 2.10 1, 239. 00
158 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 690 3.10 2,139. 00
159 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00
160 861100 RAVP METERI NG SYSTEM LS LUMP SUM 57, 000. 00* 57, 000. 00
161 (S) 861491 MODI FY S| GNAL ( LOCATI ON 1) LS LUMP SUM 17, 500. 00* 17, 500. 00
162 (S) 861492 MODI FY S| GNAL ( LOCATI ON 2) LS LUMP SUM 29, 000. 00* 29, 000. 00
163 (S) 861493 MODI FY S| GNAL ( LOCATI ON 3) LS LUMP SUM 59, 000. 00* 59, 000. 00
164 (S) 861494 MODI FY S| GNAL ( LOCATI ON 4) LS LUMP SUM 11, 000. 00* 11, 000. 00
165 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
166 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 77, 500. 00* 77, 500. 00
167 (S) 024469 MODI FY COMMUNI CATI ON HUB ASSEMBLY LS LUMP SUM 7, 800. 00* 7, 800. 00
168 (S) 024470 MODI FY FI BER OPTI C COMMUNI CATI ON SYSTEM LS LUMP SUM 174, 000. 00* 174, 000. 00
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| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
169 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 7, 800. 00* 7, 800. 00
170 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM . 00* 0. 00
171 029875 PLACE TI RE SHRED BACKFI LL VB 580 74.00 42, 920. 00
172 000002 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0. 00
173 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 100. 00* 3, 100. 00
174 999990 MOBI LI ZATI ON LS LUVP SUM 140, 000. 00* 140, 000. 00

TOTAL 14, 208, 872. 86
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1, 500.
10, 000.
100, 000.
100, 000.
250, 000.
2, 500.
100.

5.

65.

25.
500.

5.

10, 000.
40.
350.
12.
350.

2.

8.

20.

5.

1.

5.

15.

65.

1.

150.

2, 500.
150.

2, 500.
10.

70.
500.
500.
500.
500.
20.
500.

10000.
360000.
10000.
100000.
100000.
250000.
15000.
3800.
13050.
14300.
1425.
29000.
430.
150000.
54400.
73500.
52320.
78750.
10480.
12800.
600.
7500.
1680.
400.
990.
2860.
640.
2700.
2500.
1050.
7500.
1500.
11200.
4000.
500.
500.
500.
1200.
500.

SUMMARY

95, 000.
205, 000.
5, 000.
55.

4.

40.

30.
800.

4.

10, 000.
40.
175.

5.

200.

2.

15.

45,

3.

1.

2.

15.

20.

1.

100.

4, 500.
100.

2, 500.
4

30.
800.
500.

1, 000.
900.
80.

1, 500.

OF

REMA

10000.
840000.
5000.
65000.
95000.
205000.
30000.
2090.
10440.
8800.
1710.
46400.
344.
150000.
54400.
36750.
21800.
45000.
10480.
24000.
1350.
4500.
2100.
160.
990.
880.
640.
1800.
4500.
700.
7500.
600.
4800.
6400.
500.
1000.
900.
4800.
1500.

NI NG BI DDERS

270, 000.
3, 000.
160.
3.

63.
20.

1, 200.
3.

8, 750.
45.
600.
20.
165.

1.

14.

20.

4.

1.

3.

18.

29.

1.

75.

3, 500.
400.
3, 000.
13.

36.
700.
520.
1, 750.
520.
65.
250.

10000.
1200000.
3000.
45000.
110000.
270000.
18000.
6080.
7830.
13860.
1140.
69600.
258.
131250.
61200.
126000.
87200.
37125.
6550.
22400.
600.
6375.
2520.
240.
1188.
1276.
640.
1350.
3500.
2800.
9000.
1950.
5760.
5600.
520.
1750.
520.
3900.
250.

Bl D245
PAGE 25
09/ 16/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
4,000. 00 960000.
4, 000. 00* 4000.
110, 000. 00* 110000.
110, 000. 00* 110000.
150, 000. 00* 150000.
3, 000. 00 18000.
150. 00 5700.
5. 00 13050.
65. 00 14300.
25. 00 1425.
450. 00 26100.
5. 00 430.
5, 000. 00 75000.
72.00 97920.
320. 00 67200.
5. 00 21800.
285. 00 64125.
2.00 10480.
15. 00 24000.
40. 00 1200.
3.00 4500.
1.50 2520.
2.00 160.
15. 00 990.
40. 00 1760.
1.00 640.
100. 00 1800.
4, 000. 00 4000.
350. 00 2450.
1, 000. 00 3000.
8. 00 1200.
100. 00 16000.
1, 000. 00 8000.
1, 200. 00 1200.
2, 000. 00 2000.
1, 500. 00 1500.
50. 00 3000.
1, 500. 00 1500.
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13.

200.
119, 200.
35, 000.
25, 500.
4, 500.
250, 000.
8.

25.

15.

40.

40.

40.

28.

500.
500.

70.

70.

310.

45.

150, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
10
00*

119200.
35000.
25500.
4500.
250000.
74560.
124900.
202740.
6800.
33200.
199240.
429660.
5500.
34500.
18620.
103740.
1343230.
156240.
7660.

150000.

SUMMARY

10.

10.

10.
500.
119, 200.
35, 000.
25, 500.
4, 500.
400, 000.
25.

23.

22.

15.

16.

26.

27.

12.

12.

1.

55.
310.
45.

130, 000.

OF

00
00
00
00
00
00
00
00
00
00
00
00
00
01
00*

REMA/

119200.
35000.
25500.
4500.
400000.
233000.
114908.
297352.
2550.
13280.
129506.
414315.
132.
828.
266.
81510.
1343230.
156240.
766.

130000.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
100. 00 8000
16. 00 7520
15. 00 150
27.00 41310
48. 00 22560
50. 00 24000
50. 00 200
250. 00 10750
300. 00 900
150. 00 750
200. 00 1200
250. 00 250
800. 00 1600
630. 00 3780
660. 00 660
10. 00 6900
8. 00 5280
8. 00 2480
100. 00 200
95, 000. 00* 95000
35, 000. 00* 35000
25, 500. 00* 25500
4, 500. 00* 4500.
300, 000. 00* 300000.
20. 00 186400.
30. 00 149880.
20. 00 270320.
50. 00 8500.
10. 00 8300.
25.00 124525.
14. 00 214830.
60. 00 660.
60. 00 4140.
60. 00 15960.
60. 00 88920.
290. 00 1256570.
46. 00 159712.
3. 00 229800.
140, 000. 00* 140000.

Bl D245
PAGE 26
09/ 16/ 02
FI FTH
Bl D AMOUNT
100. 00 8000
20. 00 9400
10. 00 100
20. 00 30600
25. 00 11750
40. 00 19200
30. 00 120
175. 00 7525
300. 00 900
300. 00 1500
200. 00 1200
350. 00 350
1, 000. 00 2000
1, 000. 00 6000
1, 000. 00 1000
3. 00 2070
8. 00 5280
6. 00 1860
100. 00 200.
119, 200. 00* 119200.
35, 000. 00* 35000.
25, 500. 00* 25500.
4, 500. 00* 4500.
175, 000. 00* 175000.
15. 00 139800.
45. 00 224820.
45. 00 608220.
20. 00 3400.
30. 00 24900.
25.00 124525.
25. 00 383625.
100. 00 1100.
100. 00 6900.
45. 00 11970.
45. 00 66690.
295. 00 1278235.
70. 00 243040.
8. 50 651100.
150, 000. 00* 150000.
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| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 110. 00 28600. 00 100. 00 26000. 00 50. 00 13000. 00 35. 00 9100. 00
80 600. 00 4800. 00 500. 00 4000. 00 500. 00 4000. 00 600. 00 4800. 00
81 1.00 3200. 00 .50 1600. 00 1.20 3840. 00 1.00 3200. 00
82 175. 00 8050. 00 125. 00 5750. 00 75. 00 3450. 00 100. 00 4600. 00
83 1.50 900. 00 1.00 600. 00 10. 00 6000. 00 2.00 1200. 00
84 2.00 3200. 00 1.50 2400. 00 1.50 2400. 00 2.00 3200. 00
85 2, 000. 00 20000. 00 1, 700. 00 17000. 00 1, 700. 00 17000. 00 2, 000. 00 20000. 00
86 20, 000. 00* 20000. 00 10, 000. 00~ 10000. 00 18, 000. 00* 18000. 00 35, 000. 00* 35000. 00
87 6, 500. 00* 6500. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00 15, 000. 00* 15000. 00
88 100, 000. 00* 100000. 00 90, 000. 00* 90000. 00 90, 000. 00* 90000. 00 85, 000. 00* 85000. 00
89 150. 00 2250. 00 250. 00 3750. 00 150. 00 2250. 00 135. 00 2025. 00
90 38. 00 74860. 00 25.00 49250. 00 50. 00 98500. 00 30. 00 59100. 00
91 48. 00 245280. 00 40. 00 204400. 00 39. 00 199290. 00 50. 00 255500. 00
92 20. 00 2400. 00 5.00 600. 00 10. 00 1200. 00 10. 00 1200. 00
93 2, 000. 00 1200. 00 500. 00 300. 00 1, 000. 00 600. 00 500. 00 300. 00
94 35. 00 126000. 00 40. 00 144000. 00 35. 00 126000. 00 40. 00 144000. 00
95 850. 00 217600. 00 900. 00 230400. 00 650. 00 166400. 00 900. 00 230400. 00
96 175. 00 271425. 00 200. 00 310200. 00 65. 00 100815. 00 100. 00 155100. 00
97 65, 000. 00* 65000. 00 60, 000. 00* 60000. 00 65, 000. 00* 65000. 00 85, 000. 00* 85000. 00
98 1, 000. 00 70000. 00 1, 000. 00 70000. 00 1, 000. 00 70000. 00 1, 450. 00 101500. 00
99 200. 00 209800. 00 190. 00 199310. 00 300. 00 314700. 00 265. 00 277985. 00
100 515. 00 1691260. 00 580. 00 1904720. 00 420. 00 1379280. 00 460. 00 1510640. 00
101 335. 00 2059915. 00 300. 00 1844700. 00 257.00 1580293. 00 300. 00 1844700. 00
102 315. 00 242235. 00 400. 00 307600. 00 240. 00 184560. 00 350. 00 269150. 00
103 600. 00 286200. 00 480. 00 228960. 00 400. 00 190800. 00 360. 00 171720. 00
104 200. 00 800. 00 100. 00 400. 00 200. 00 800. 00 200. 00 800. 00
105 1, 500. 00 129000. 00 1, 100. 00 94600. 00 910. 00 78260. 00 1, 400. 00 120400. 00
106 175. 00 884975. 00 120. 00 606840. 00 235. 00 1188395. 00 130. 00 657410. 00
107 60. 00 12480. 00 40. 00 8320. 00 100. 00 20800. 00 50. 00 10400. 00
108 8, 000. 00 48000. 00 7, 000. 00 42000. 00 8, 100. 00 48600. 00 8, 000. 00 48000. 00
109 9, 000. 00 126000. 00 8, 000. 00 112000. 00 8, 800. 00 123200. 00 10, 000. 00 140000. 00
110 10, 500. 00 189000. 00 9, 000. 00 162000. 00 9, 500. 00 171000. 00 12, 000. 00 216000. 00
111 12, 500. 00 50000. 00 11, 000. 00 44000. 00 12, 000. 00 48000. 00 13, 000. 00 52000. 00
112 1, 500. 00 63000. 00 1, 300. 00 54600. 00 1, 900. 00 79800. 00 2,000. 00 84000. 00
113 65. 00 8060. 00 60. 00 7440. 00 80. 00 9920. 00 75. 00 9300. 00
114 250. 00 13750. 00 200. 00 11000. 00 200. 00 11000. 00 175. 00 9625. 00
115 1.00 533500. 00 1.00 533500. 00 1.00 533500. 00 1.20 640200. 00
116 1.00 441954. 00 1.00 441954. 00 1.15 508247. 10 1.20 530344. 80
117 500. 00 92000. 00 550. 00 101200. 00 660. 00 121440. 00 500. 00 92000. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

08- 334834

08-RI V-91-2
09/ 12/ 02
SECOND
Bl D AMOUNT

5. 00 28850. 00
4.00 23080. 00
5. 00 28000. 00
1.00 5600. 00
1, 000. 00 7000. 00
250. 00 1750. 00
150. 00 750. 00
150. 00 900. 00
1, 000. 00 2000. 00
215. 00 10750. 00
215. 00 8600. 00
230. 00 73600. 00
215. 00 10105. 00
230. 00 1150. 00
265. 00 1325. 00
280. 00 1120. 00
1, 500. 00 7500. 00
500. 00 3000. 00
250. 00 77500. 00
45. 00 29970. 00
3.00 14280. 00
45. 00 4950. 00
1, 000. 00 6000. 00
50. 00 650. 00
75. 00 11250. 00
200. 00 30200. 00
125. 00 22375. 00
65. 00 210600. 00
350. 00 59150. 00
25.00 28825. 00
350. 00 1050. 00
50. 00 31150. 00
50. 00 22000. 00
150. 00 128550. 00
165. 00 4950. 00
125. 00 60125. 00
22.00 9020. 00
1.00 900. 00
.50 3955. 00

SUMMAR

Y

275.
125.
125.
950.
130.
150.
180.
145.
165.
250.
300.
800.
450.
350.

50.

30.
000.
30.
55.
150.
110.
55.
300.
20.
500.
90.
110.
160.
500.
180.
25.

OF

REMA/

108500.
33300.
11900.

3300.
6000.
390.
8250.
22650.
19690.

178200.
50700.
23060.
10500.
56070.
48400.

137120.
15000.
86580.
10250.

1800.
3955.

NI NG B

| DDERS
FOURTH
AMOUNT

6. 20 35774
2.00 11540
5.75 32200
1.00 5600
350. 00 9450
250. 00 1750
175. 00 875
130. 00 780
275. 00 550
200. 00 10000
250. 00 10000
180. 00 57600
200. 00 9400
400. 00 2000
450. 00 2250
500. 00 2000
200. 00 6000
000. 00 18000.
330. 00 102300.
40. 00 26640
2.00 9520.
30. 00 3300.
800. 00 4800
90. 00 1170.
70. 00 10500
120. 00 18120.
120. 00 21480
55. 00 178200.
175. 00 29575.
24.00 27672.
200. 00 15600.
90. 00 56070
110. 00 48400
130. 00 111410.
150. 00 4500
110. 00 52910.
22.00 9020.
.45 405.
.30 2373.

Bl D245
PAGE 28
09/ 16/ 02
FI FTH
AMOUNT
5. 00 28850
2.00 11540
5. 00 28000
1.00 5600
200. 00 8400
100. 00 700
125. 00 625
50. 00 300
250. 00 500
180. 00 9000
180. 00 7200
180. 00 57600
220. 00 10340
300. 00 1500
350. 00 1750
500. 00 2000
750. 00 3750
600. 00 3600
350. 00 108500.
60. 00 39960
1.75 8330.
30. 00 3300.
500. 00 9000
35. 00 455.
80. 00 12000
100. 00 15100.
100. 00 17900.
60. 00 194400.
235.00 39715.
35. 00 40355
000. 00 12000.
100. 00 62300.
110. 00 48400
185. 00 158545.
240. 00 7200
185. 00 88985.
30. 00 12300
.50 450.
.50 3955.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174

TOT

08- 334834

08-RI V-91-2
09/ 12/ 02
SECOND

Bl D AMOUNT
2.00 1180. 00
4.00 2760. 00
40, 000. 00* 40000. 00
60, 000. 00* 60000. 00
18, 000. 00* 18000. 00
28, 000. 00* 28000. 00
60, 000. 00* 60000. 00
10, 000. 00~ 10000. 00
10, 000. 00* 10000. 00
75, 000. 00* 75000. 00
8, 000. 00* 8000. 00
185, 000. 00* 185000. 00
7,500. 00* 7500. 00
. 00* 0. 00
35. 00 20300. 00
. 00* 0. 00
5, 000. 00* 5000. 00
1, 075, 000. 00~ 1075000. 00

15, 741, 889. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
2.00 1180. 00
3. 00 2070. 00
30, 000. 00* 30000. 00
20, 000. 00* 20000. 00
25, 000. 00* 25000. 00
30, 000. 00* 30000. 00
35, 000. 00* 35000. 00
25, 000. 00* 25000. 00
40, 000. 00* 40000. 00
80, 000. 00* 80000. 00
5, 000. 00* 5000. 00
60, 000. 00* 60000. 00
8, 000. 00* 8000. 00
. 00* 0. 00
22.00 12760. 00
. 00* 0. 00
9, 000. 00* 9000. 00
1, 400, 000. 00~ 1400000. 00

16, 071, 966. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3.00 1770. 00
5.00 3450. 00
35, 000. 00* 35000. 00
55, 000. 00* 55000. 00
15, 000. 00* 15000. 00
25, 000. 00* 25000. 00
55, 000. 00* 55000. 00
10, 000. 00~ 10000. 00
10, 000. 00* 10000. 00
75, 000. 00* 75000. 00
7,500. 00* 7500. 00
70, 000. 00* 70000. 00
7,500. 00* 7500. 00
. 00* 0. 00
17.00 9860. 00
. 00* 0. 00
8, 000. 00* 8000. 00
1, 630, 000. 00* 1630000. 00

16, 287, 393. 10

Bl D245
PAGE 29
09/ 16/ 02
FI FTH
BI D AMOUNT
1.50 885. 00
3.50 2415. 00
40, 000. 00* 40000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
40, 000. 00* 40000. 00
25, 000. 00* 25000. 00
45, 000. 00* 45000. 00
70, 000. 00* 70000. 00
8, 000. 00* 8000. 00
75, 000. 00* 75000. 00
10, 000. 00* 10000. 00
. 00* 0. 00
25.00 14500. 00
. 00* 0. 00
2, 000. 00* 2000. 00
1,592, 365. 20* 1592365. 20

17,192, 000. 00



| TEM
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08- 334834
08-RI V-91-2
09/ 12/ 02

260, 000.
4, 200.
175.

5.

71.

24.
950.

5.

18, 000.
60.
420.
25.
395.

22.
70.
5.

1.

16.

68.

4.

355.

4, 150.
110.

2, 835.
8

105.
880.
1, 550.
1, 550.
1, 550.

1, 550.

00

22500.
240000.
9000.
50000.
105000.
260000.
25200.
6650.
13833.
15620.
1368.
55100.
473.
270000.
81600.
88200.
112270.
88875.
3406.
35200.
2100.
8250.
1176.
80.
1089.
2992.
2560.
6390.
4150.
770.
8505.
1200.
16800.
7040.
1550.
1550.
1550.
960.
1550.

SUMMARY

2, 500.
5, 000.
110, 000.
125, 000.
280, 000.
4, 800.
105.
4.

42.
40.
350.
4.

4, 000.
60.
425.
8.
235.

1.

20.

64.

3.

1.

2.

16.

21.

1.

100.

5, 000.
105.

2, 650.
30.

70.
750.

1, 400.
3, 000.
3, 000.

3, 000.

OF

REMA/

10000.
600000.
5000.
110000.
125000.
280000.
28800.
3990.
11223.
9240.
2280.
20300.
352.
60000.
81600.
89250.
34880.
52875.
5240.
32000.
1920.
4800.
2268.
180.
1056.
924.
640.
1800.
5000.
735.
7950.
4500.
11200.
6000.
1400.
3000.
3000.
3000.
3000.

NI NG BI DDERS

5, 000.
1, 000.
280, 000.
90, 000.
250, 000.
5, 000.
100.
4.

40.
30.

1, 000.
4.

5, 000.
32.
280.
14.
300.

1.

20.

65.

3.

1.

2.

15.

20.

1.

150.
4, 000.
100.

2, 600.
4

40.
450.
200.
400.
300.

35.

1, 700.

10000.
1200000.
1000.
280000.
90000.
250000.
30000.
3800.
10440.
8800.
1710.
58000.
344.
75000.
43520.
58800.
61040.
67500.
5240.
32000.
1950.
4500.
1680.
160.
990.
880.
640.
2700.
4000.
700.
7800.
600.
6400.
3600.
200.
400.
300.
2100.
1700.

Bl D245
PAGE 30
09/ 16/ 02
NI NTH
Bl D AMOUNT
10, 000. 00* 10000.
5, 500. 00 1320000.
5, 000. 00* 5000.
75, 000. 00* 75000.
90, 000. 00* 90000.
100, 000. 00* 100000.
4, 000. 00 24000.
300. 00 11400.
6. 00 15660.
75. 00 16500.
140. 00 7980.
1, 500. 00 87000.
5. 00 430.
16, 500. 00 247500.
55. 00 74800.
500. 00 105000.
9. 00 39240.
400. 00 90000.
2.00 10480.
20. 00 32000.
70. 00 2100.
3. 00 4500.
1.00 1680.
2.00 160.
15. 00 990.
60. 00 2640.
1.00 640.
100. 00 1800.
3, 500. 00 3500.
250. 00 1750.
3, 500. 00 10500.
30. 00 4500.
30. 00 4800.
550. 00 4400.
2, 000. 00 2000.
2, 000. 00 2000.
2, 000. 00 2000.
70. 00 4200.
2, 000. 00 2000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

08- 334834
08-RI V-91-2
09/ 12/ 02

10.

770.
119, 200.
35, 000.
25, 500.
4, 500.
245, 000.
16.

30.

67.

12.

23.

59.

31.

65.

58.

64.

60.

335.

75.

9.

155, 000.

30
00
50
00
00
00
00
00
00
00
00
00
00
70
00*

119200.
35000.
25500.

4500.

245000.

151916.

149880.

912330.

2040.
19090.
293879.
475695.
715.
4002.
17024.
88920.
1451555.

260400.

743020.

155000.

SUMMARY

19.

13.

500.
119, 200.
35, 000.
25, 500.
4, 500.
260, 000.
43.

20.

36.

64.

80.

42.

32.

200.

70.

52.

52.

215.

47.

6.

140, 000.

OF

00*

REMA/

119200.
35000.
25500.

4500.

260000.

400760.
99920.

486576.
10880.
66400.

209202.

491040.

2200.
4830.
13832.
77064.

931595.

163184.

459600.

140000.

NI NG BI DDERS
El GHTH

Bl D AMOUNT
19. 00 1520
1.00 470.
9. 00 90.
20. 00 30600.
50. 00 23500
50. 00 24000
120. 00 480
150. 00 6450
500. 00 1500
120. 00 600
200. 00 1200
500. 00 500
400. 00 800
500. 00 3000
900. 00 900
19. 00 13110
15. 00 9900
9. 00 2790
130. 00 260.
119, 200. 00* 119200.
35, 000. 00* 35000.
25, 500. 00* 25500.
4, 500. 00* 4500.
220, 000. 00* 220000.
22.00 205040.
30. 00 149880.
55. 00 743380.
15. 00 2550.
15. 00 12450.
45. 00 224145.
50. 00 767250.
150. 00 1650.
120. 00 8280.
10. 00 2660.
100. 00 148200.
350. 00 1516550.
45. 00 156240.
.01 766.
145, 000. 00* 145000.

Bl D245
PAGE 31
09/ 16/ 02
NI NTH
BI D AMOUNT
200. 00 16000
25.00 11750
200. 00 2000
20. 00 30600
50. 00 23500
50. 00 24000
500. 00 2000
100. 00 4300
200. 00 600
200. 00 1000
200. 00 1200
800. 00 800
3, 000. 00 6000
2,500. 00 15000
3, 500. 00 3500
20. 00 13800
20. 00 13200
50. 00 15500
1, 500. 00 3000.
119, 200. 00* 119200.
35, 000. 00* 35000.
25, 500. 00* 25500.
4, 500. 00* 4500.
80, 000. 00* 80000.
22.00 205040.
35. 00 174860.
35. 00 473060.
35. 00 5950.
35. 00 29050.
20. 00 99620.
20. 00 306900.
300. 00 3300.
100. 00 6900.
60. 00 15960.
40. 00 59280.
320. 00 1386560.
50. 00 173600.
10. 00 766000.
100, 000. 00* 100000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

08- 334834

08-RI V-91-2

09/ 12/ 02

15,
15,
155,

440.

900.
140.
000.
600.
250.
400.
285.
550.
510.
800.
370.
156.

46.
700.
175.
720.
810.
300.
100.
220.
.95
.25
650.

00*

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

155000.
825.
52205.
219730.
2160.
264.
43200.
230400.
217140.
69000.
182000.
262250.
1313600.
1752465.
422950.
243270.
3200.
117820.
788892.
9568.
46200.
114450.
156960.
39240.
54600.
12400.
12100.
506825.
552442.
119600.

SUMMARY

OF

REMA/

65,

400.

700.
100.
000.
980.
310.
370.
315.
340.
490.
300.
500.
266.

90.
200.
850.
800.
300.
000.

62.
250.

700.

214620.
2400.
240.
127800.
179200.
155100.
65000.
68600.
325190.
1215080.
1936935.
261460.
233730.
1200.
129000.
1345162.
18720.
49200.
123900.
194400.
49200.
84000.
7688.
13750.
613525.
486149.
128800.

NI NG B

| DDERS
El GHTH
AMOUNT
105. 00 27300
200. 00 1600
1.50 4800
200. 00 9200
1.50 900
2.00 3200
000. 00 20000
000. 00* 18000
000. 00* 6000
000. 00* 97000
150. 00 2250
27.00 53190.
42.00 214620.
20. 00 2400.
500. 00 300.
40. 00 144000.
550. 00 140800.
90. 00 139590.
000. 00* 62000.
000. 00 70000.
400. 00 419600.
400. 00 1313600.
327.00 2010723.
320. 00 246080.
540. 00 257580.
150. 00 600.
000. 00 86000.
200. 00 1011400.
65. 00 13520.
000. 00 48000.
000. 00 126000.
000. 00 198000.
500. 00 50000.
400. 00 58800.
75. 00 9300.
100. 00 5500.
1.00 533500.
1.00 441954.
500. 00 92000.

100,

Bl D245
PAGE 32
09/ 16/ 02
NI NTH
AMOUNT
8. 00 2080
150. 00 1200
3.00 9600
80. 00 3680
2.00 1200
2.00 3200
000. 00 10000
000. 00* 18000
000. 00* 6000
000. 00* 100000
14. 00 210
40. 00 78800.
38. 00 194180.
24.00 2880.
400. 00 240.
60. 00 216000.
700. 00 179200.
200. 00 310200.
000. 00* 60000.
200. 00 84000.
420. 00 440580.
420. 00 1379280.
390. 00 2398110.
470. 00 361430.
600. 00 286200.
800. 00 3200.
900. 00 77400.
120. 00 606840.
175. 00 36400.
000. 00 48000.
000. 00 126000.
000. 00 180000.
000. 00 48000.
500. 00 63000.
150. 00 18600.
200. 00 11000.
.70 373450.
1.05 464051.
500. 00 92000.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

08- 334834

08-RI V-91-2

09/ 12/ 02

740.
267.
310.
600.
211.
212.
225.
454,
548.
628.
539.
120.
000.
275.

45.

48.
085.
66.
81.
200.
131.
60.
370.
25.
900.
310.
310.
150.
185.
120.
24.
.10
.60

00
00

194400.
62530.
28825.
14700.

193130.

136400.

128550.

5550.
57720.
9840.
990.
4746.

SUMMAR

Y

190.
125.

75.
315.

23.
000.
102.
142.
135.
155.
110.

25.

OF

REMA/

243000.
53235.
26519.
12000.
63546.
62480.

115695.

4650.
52910.
10250.

1800.

3955.

NI NG B

250.
130.

75.
800.
125.
115.
125.
350.
255.
290.
520.
060.
660.
250.

35.

44.
000.
33.
80.
180.
120.
50.
350.
25.
000.
75.
75.
130.
185.
150.
25.

162000.
59150.
28825.
12000.
46725.
33000.

111410.

5550.
72150.
10250.

1800.

3955.

Bl D245

PAGE 33

09/ 16/ 02

NI NTH

AMOUNT

6. 00 34620

3. 00 17310

5. 00 28000

1.00 5600
000. 00 14000
300. 00 2100
500. 00 2500
300. 00 1800
600. 00 1200
200. 00 10000
250. 00 10000
200. 00 64000
350. 00 16450
600. 00 3000
650. 00 3250
670. 00 2680
200. 00 6000
500. 00 9000
200. 00 62000
25.00 16650

4.00 19040
25.00 2750
500. 00 3000
220. 00 2860
70. 00 10500
250. 00 37750
250. 00 44750
50. 00 162000.
220. 00 37180.
20. 00 23060
700. 00 5100
150. 00 93450.
150. 00 66000.
125. 00 107125.
140. 00 4200
100. 00 48100
20. 00 8200.

1.00 900.

.50 3955.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174

TOT

08- 334834

08-RI V-91-2
09/ 12/ 02
SI XTH

Bl D AMOUNT
2.50 1475. 00
4.50 3105. 00
36, 000. 00* 36000. 00
28, 000. 00* 28000. 00
14, 750. 00* 14750. 00
25, 500. 00* 25500. 00
41, 500. 00* 41500. 00
4,000. 00* 4000. 00
9, 000. 00* 9000. 00
60, 000. 00* 60000. 00
3, 800. 00* 3800. 00
180, 000. 00* 180000. 00
14, 000. 00* 14000. 00
. 00* 0. 00
16. 75 9715. 00
. 00* 0. 00
30, 000. 00* 30000. 00
815, 000. 00* 815000. 00

17,227, 423. 50

SUMMARY OF REMA/
SEVENTH

Bl D AMOUNT
2.10 1239. 00
3.10 2139. 00
35, 000. 00* 35000. 00
26, 000. 00* 26000. 00
32, 000. 00* 32000. 00
28, 000. 00* 28000. 00
44, 000. 00* 44000. 00
32, 000. 00* 32000. 00
51, 000. 00* 51000. 00
76, 000. 00* 76000. 00
8, 000. 00* 8000. 00
70, 000. 00* 70000. 00
8, 000. 00* 8000. 00
. 00* 0. 00
53. 00 30740. 00
. 00* 0. 00
3, 500. 00* 3500. 00
1, 700, 000. 00~ 1700000. 00

17, 290, 033. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
2.00 1180. 00
3. 00 2070. 00
32, 000. 00* 32000. 00
24,000. 00* 24000. 00
13, 000. 00* 13000. 00
23, 000. 00* 23000. 00
36, 000. 00* 36000. 00
4,000. 00* 4000. 00
8, 000. 00* 8000. 00
52, 000. 00* 52000. 00
4, 000. 00* 4000. 00
165, 000. 00* 165000. 00
12, 000. 00* 12000. 00
. 00* 0. 00
105. 00 60900. 00
. 00* 0. 00
29, 000. 00* 29000. 00
1, 800, 000. 00~ 1800000. 00

18, 064, 651. 00

Bl D245
PAGE 34
09/ 16/ 02
NI NTH
BI D AMOUNT
2.00 1180. 00
3. 00 2070. 00
15, 000. 00* 15000. 00
30, 000. 00* 30000. 00
10, 500. 00* 10500. 00
18, 000. 00~ 18000. 00
45, 000. 00* 45000. 00
5, 000. 00~ 5000. 00
10, 000. 00* 10000. 00
75, 000. 00* 75000. 00
5, 000. 00* 5000. 00
170, 000. 00* 170000. 00
6, 500. 00* 6500. 00
. 00* 0. 00
40. 00 23200. 00
. 00* 0. 00
15, 000. 00* 15000. 00
1, 700, 000. 00~ 1700000. 00

18, 091, 921. 70



08- 334834 Bl D245
08-RI V-91-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 35
09/ 12/ 02 09/ 16/ 02
| TEM TENTH ELEVENTH
BI D AMOUNT BI D AMOUNT
1 8, 000. 00* 8000. 00 10, 000. 00* 10000. 00
2 3, 200. 00 768000. 00 4,000. 00 960000. 00
3 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00
4 60, 000. 00* 60000. 00 160, 000. 00* 160000. 00
5 75, 000. 00* 75000. 00 100, 000. 00* 100000. 00
6 200, 000. 00* 200000. 00 300, 000. 00* 300000. 00
7 4, 000. 00 24000. 00 2,500. 00 15000. 00
8 60. 00 2280. 00 100. 00 3800. 00
9 5. 00 13050. 00 4.25 11092. 50
10 50. 00 11000. 00 40. 00 8800. 00
11 25. 00 1425. 00 36. 00 2052. 00
12 800. 00 46400. 00 900. 00 52200. 00
13 5. 00 430. 00 4.00 344. 00
14 12, 000. 00 180000. 00 5, 000. 00 75000. 00
15 75. 00 102000. 00 45. 00 61200. 00
16 350. 00 73500. 00 300. 00 63000. 00
17 15. 00 65400. 00 6. 00 26160. 00
18 200. 00 45000. 00 230. 00 51750. 00
19 3.00 15720. 00 3.00 15720. 00
20 20. 00 32000. 00 15. 00 24000. 00
21 65. 00 1950. 00 40. 00 1200. 00
22 5.00 7500. 00 3. 00 4500. 00
23 1.00 1680. 00 1.25 2100. 00
24 1.00 80. 00 2.00 160. 00
25 15. 00 990. 00 15. 00 990. 00
26 50. 00 2200. 00 20. 00 880. 00
27 1.00 640. 00 .75 480. 00
28 100. 00 1800. 00 100. 00 1800. 00
29 4, 000. 00 4000. 00 3, 000. 00 3000. 00
30 200. 00 1400. 00 100. 00 700. 00
31 2, 600. 00 7800. 00 2,200. 00 6600. 00
32 10. 00 1500. 00 10. 00 1500. 00
33 60. 00 9600. 00 50. 00 8000. 00
34 700. 00 5600. 00 600. 00 4800. 00
35 1, 500. 00 1500. 00 1, 400. 00 1400. 00
36 1, 500. 00 1500. 00 1, 300. 00 1300. 00
37 1, 000. 00 1000. 00 1, 300. 00 1300. 00
38 65. 00 3900. 00 40. 00 2400. 00
39 1, 500. 00 1500. 00 1, 300. 00 1300. 00
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40 80. 00 6400. 00 45. 00 3600. 00
41 16. 00 7520. 00 20. 00 9400. 00
42 55. 00 550. 00 25.00 250. 00
43 20. 00 30600. 00 16. 00 24480. 00
44 50. 00 23500. 00 17.00 7990. 00
45 50. 00 24000. 00 35. 00 16800. 00
46 100. 00 400. 00 60. 00 240. 00
47 125. 00 5375. 00 150. 00 6450. 00
48 300. 00 900. 00 300. 00 900. 00
49 125. 00 625. 00 125. 00 625. 00
50 125. 00 750. 00 125. 00 750. 00
51 275. 00 275. 00 300. 00 300. 00
52 275. 00 550. 00 900. 00 1800. 00
53 800. 00 4800. 00 950. 00 5700. 00
54 900. 00 900. 00 900. 00 900. 00
55 20. 00 13800. 00 5.00 3450. 00
56 8. 00 5280. 00 13. 00 8580. 00
57 10. 00 3100. 00 13. 00 4030. 00
58 500. 00 1000. 00 225.00 450. 00
59 119, 200. 00* 119200. 00 87, 000. 00* 87000. 00
60 35, 000. 00* 35000. 00 119, 200. 00* 119200. 00
61 25, 500. 00* 25500. 00 35, 000. 00* 35000. 00
62 4, 500. 00* 4500. 00 4, 500. 00* 4500. 00
63 250, 000. 00* 250000. 00 275, 000. 00* 275000. 00
64 18. 00 167760. 00 12. 00 111840. 00
65 30. 00 149880. 00 82. 00 409672. 00
66 25. 00 337900. 00 52. 00 702832. 00
67 90. 00 15300. 00 14. 00 2380. 00
68 60. 00 49800. 00 14. 00 11620. 00
69 55. 00 273955. 00 45. 00 224145. 00
70 50. 00 767250. 00 45. 00 690525. 00
71 150. 00 1650. 00 110. 00 1210. 00
72 150. 00 10350. 00 75. 00 5175. 00
73 60. 00 15960. 00 130. 00 34580. 00
74 60. 00 88920. 00 105. 00 155610. 00
75 300. 00 1299900. 00 270. 00 1169910. 00
76 48. 00 166656. 00 45. 00 156240. 00
77 .01 766. 00 .01 766. 00
78 120, 000. 00* 120000. 00 116, 000. 00* 116000. 00
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79 40. 00 10400. 00 74. 00 19240. 00
80 550. 00 4400. 00 635. 00 5080. 00
81 1.00 3200. 00 .75 2400. 00
82 160. 00 7360. 00 182. 00 8372. 00
83 1.50 900. 00 1.45 870. 00
84 2.00 3200. 00 2.10 3360. 00
85 1, 700. 00 17000. 00 4,200. 00 42000. 00
86 10, 000. 00~ 10000. 00 14, 400. 00* 14400. 00
87 10, 000. 00* 10000. 00 7, 200. 00* 7200. 00
88 80, 000. 00* 80000. 00 102, 000. 00* 102000. 00
89 70. 00 1050. 00 83. 00 1245. 00
90 45. 00 88650. 00 36. 00 70920. 00
91 42.00 214620. 00 50. 25 256777. 50
92 25.00 3000. 00 12. 00 1440. 00
93 400. 00 240. 00 1, 500. 00 900. 00
94 37.00 133200. 00 39. 00 140400. 00
95 800. 00 204800. 00 550. 00 140800. 00
96 95. 00 147345. 00 104. 00 161304. 00
97 60, 000. 00* 60000. 00 100, 000. 00* 100000. 00
98 1, 300. 00 91000. 00 1, 000. 00 70000. 00
99 270. 00 283230. 00 225.00 236025. 00
100 600. 00 1970400. 00 560. 00 1839040. 00
101 418. 00 2570282. 00 345. 00 2121405. 00
102 350. 00 269150. 00 345. 00 265305. 00
103 600. 00 286200. 00 445, 00 212265. 00
104 300. 00 1200. 00 200. 00 800. 00
105 1, 100. 00 94600. 00 1, 200. 00 103200. 00
106 200. 00 1011400. 00 160. 00 809120. 00
107 50. 00 10400. 00 65. 00 13520. 00
108 8, 000. 00 48000. 00 9, 000. 00 54000. 00
109 9, 000. 00 126000. 00 9, 000. 00 126000. 00
110 11, 000. 00 198000. 00 11, 000. 00 198000. 00
111 12, 000. 00 48000. 00 13, 000. 00 52000. 00
112 1, 400. 00 58800. 00 1, 500. 00 63000. 00
113 70. 00 8680. 00 60. 00 7440. 00
114 165. 00 9075. 00 194. 00 10670. 00
115 1.00 533500. 00 1.03 549505. 00
116 1.20 530344. 80 1.01 446373. 54
117 350. 00 64400. 00 500. 00 92000. 00
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275.
125.
150.
000.
130.
150.
180.
150.
170.
250.
300.
800.
800.
235.

50.

45.
000.
60.
75.
150.
120.
40.
275.
20.
000.
90.
100.
110.
140.
120.
22.
.00
.55

129600.
46475.
23060.
21000.
56070.
44000.
94270.

4200.
57720.
9020.
900.
4350.

SUMMAR

Y OF REMA/
ELEVENTH
AMOUNT

5. 00 28850
3. 00 17310
5. 00 28000
.80 4480
300. 00 9100
300. 00 2100
125. 00 625
150. 00 900
200. 00 2400
170. 00 8500
170. 00 6800
183. 00 58560
170. 00 7990
315. 00 1575
340. 00 1700
365. 00 1460
200. 00 6000
600. 00 3600
232.00 71920
49. 00 32634
1.70 8092
45. 00 4950
500. 00 3000
40. 00 520
75. 00 11250
521. 00 78671
124. 00 22196.
63. 00 204120
249. 00 42081.
21.00 24213
500. 00 13500.
80. 00 49840
350. 00 154000.
108. 00 92556.
127. 00 3810.
79. 00 37999
25. 00 10250
2.00 1800.
.50 3955.
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157 2.00 1180. 00 2.00 1180. 00
158 4.00 2760. 00 3. 00 2070. 00
159 30, 000. 00* 30000. 00 38, 400. 00* 38400. 00
160 30, 000. 00* 30000. 00 55, 000. 00* 55000. 00
161 10, 000. 00* 10000. 00 17, 000. 00* 17000. 00
162 10, 000. 00~ 10000. 00 27,900. 00* 27900. 00
163 40, 000. 00* 40000. 00 57, 000. 00* 57000. 00
164 6, 000. 00* 6000. 00 10, 500. 00~ 10500. 00
165 7, 000. 00* 7000. 00 9, 850. 00* 9850. 00
166 50, 000. 00* 50000. 00 75, 000. 00* 75000. 00
167 3, 000. 00* 3000. 00 7,500. 00* 7500. 00
168 150, 000. 00* 150000. 00 155, 000. 00* 155000. 00
169 20, 000. 00* 20000. 00 7,500. 00* 7500. 00
170 . 00* 0. 00 . 00* 0. 00
171 20. 00 11600. 00 27.00 15660. 00
172 . 00* 0. 00 . 00* 0. 00
173 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00
174 1, 810, 555. 00~ 1810555. 00 1, 900, 000. 00~ 1900000. 00

TOT 18, 113, 029. 30 18, 192, 672. 54





